

From

The Executive Engineer,
Construction Division,
Pb. PWD B&R Branch
Sirhind.

CORRIGENDUM

To

Memo No.

Dated: 11/2/2008

Subject: Construction of approaches to 9.5 m carriageway ROB (excluding Railway portion) at Level crossing No. 145-B at km 314/14-17 on Ambala – Ludhiana railway line near Sirhind Railway Station as per Dedicated Freight Corridor Yard Sticks.

The following amendments are herewith issued in the DNIT of the above noted work which may please be considered while submitting the tenders:-

Page No.	Already published in DNIT	Modified Version												
Page -4	3. Bidding document may be purchased from any venue of sale of the bidding document against payment of, a non-refundable amount of Rs. 1000/- towards cost of bidding document. The amount of Rs. 1000/- is to be paid in cash or through Demand Draft payable at Ghandigarh in favour of "The Chief General Manager, Punjab Infrastructure Development Board". Such bidders who download the bidding document from PIDB's website, shall be required to submit a Demand Draft payable at Chandigarh in favour of "The Chief General Manager, Punjab Infrastructure Development Board" for an amount of Rs. 1000/- towards cost of the bidding document, at the time of submission of their bid.	3. Bidding document may be purchased from any venue of sale of the bidding document against payment of a non-refundable amount of Rs. 10,000/- towards cost of bidding document. The amount of Rs. 10,000/- is to be paid in cash or through Demand Draft payable at Chandigarh in favour of "Punjab Infrastructure Development Board". Such bidders who download the bidding document from PIDB's website, shall be required to submit a Demand Draft payable at Chandigarh in favour of "Punjab Infrastructure Development Board" for an amount of Rs. 10,000/- towards cost of the bidding document, at the time of submission of their bid.												
Page-5	Table <table border="1"> <thead> <tr> <th>Bid Security</th> <th>Cost of document</th> </tr> </thead> <tbody> <tr> <td>3</td> <td>4</td> </tr> <tr> <td>Rs. 1900 lacs</td> <td>Rs. 38 lacs</td> </tr> </tbody> </table>	Bid Security	Cost of document	3	4	Rs. 1900 lacs	Rs. 38 lacs	Table <table border="1"> <thead> <tr> <th>Bid Security</th> <th>Cost of document</th> </tr> </thead> <tbody> <tr> <td>3</td> <td>4</td> </tr> <tr> <td>Rs. 38.00 lacs</td> <td>Rs. 10,000/-</td> </tr> </tbody> </table>	Bid Security	Cost of document	3	4	Rs. 38.00 lacs	Rs. 10,000/-
Bid Security	Cost of document													
3	4													
Rs. 1900 lacs	Rs. 38 lacs													
Bid Security	Cost of document													
3	4													
Rs. 38.00 lacs	Rs. 10,000/-													
Page -68 Clause 50.1	If the contractor achieves completion of the whole of the works within 12 months from the Date of start mentioned in Contract Data, the Employer shall pay to the contractor a sum stated in Contract Data as bonus for every completed month, which shall elapse between the date of completion of all items of works as stipulated in the contract, including variations ordered by the Engineer and the time prescribed in Clause 17. For the purpose of calculating bonus	If the contractor achieves completion of the whole of the works within 10 months from the Date of start mentioned in Contract Data, the Employer shall pay to the contractor a sum stated in Contract Data as bonus for every completed month, which shall elapse between the date of completion of all items of works as stipulated in the contract, including variations ordered by the Engineer and the time prescribed in Clause 17. For the purpose of calculating bonus												

	payments, the time of 12 months for completion of the whole of the works is fixed and no adjustments of the time by reason of granting an extension of time pursuant to Clause 28 or any other clause of these conditions will be allowed. Any period falling short of a complete month shall be ignored for the purpose of computing the period relevant for the payment of bonus.	payments, the time of 10 months for completion of the whole of the works is fixed and no adjustments of the time by reason of granting an extension of time pursuant to Clause 28 or any other clause of these conditions will be allowed. Any period falling short of a complete month shall be ignored for the purpose of computing the period relevant for the payment of bonus.
Page-110 (Cl. 9 of Schedule of works)	Construction of Service Road on both sides of approaches as per specifications as described on page 74/75 (Cl. 9.-C of Contract Data) of this document.	Construction of Service Road on both sides of approaches as per specifications as described on page 81 of Clause 9.-D of Contract Data) of this document.

The last date and time of receipt of bid has been extended and is detailed as under:

Last date and time for receipt of bid: 09.01.2009 Time 1.00 PM
Time & Date of opening Technical bid: 09.01.2009 Time 3.30 PM

Bidders in their own interest are requested to keep on visiting our website (www.pidb.org) for subsequent Corrigendum's, Additions and Clarifications. No other press advertisement will be published in this regard.


Executive Engineer,
Construction Division,
Pb. PWD B&R Branch
Sirhind.

Endst. No.

Dated: /12/2008

Copy of above is forwarded to the following for information and necessary action:

1. The Chief Engineer (IP), Pb. PWD B&R Branch, Chandigarh.
2. The Superintending Engineer, Construction Circle No.2, Pb. PWD B&R Branch, Patiala.
3. The Chief General Manager, Punjab Infrastructure Development Board, Chandigarh.
4. M/s RITES Ltd., RITES Bhawan No.1, Sector 29, Gurgaon.


Executive Engineer,
Construction Division,
Pb. PWD B&R Branch
Sirhind.

Punjab Road Sector Project – Phase II – Construction of ROB/ RUBs.

Name of Work: Construction of approaches to 9.5 m carriageway ROB (excluding railway portion) at Level Crossing No. 145-B at km 314/14-17 on Ambala – Ludhiana railway line near Sirhind Railway Station as per Dedicated Freight Corridor Yard Sticks.

Clarifications to the queries in the Pre-bid meeting held on 19.12.2008 at 11.00 AM in the Committee room of Punjab Infrastructure Development Board, SCO No. 89-90, Sector 34-A, Chandigarh. These clarifications of pre bid meeting will form the part of DNIT.

Sr. No.	Ref. Clause	Page No.	Description	Clarification required	Clarification
1.	-	-	Payment of Documents Fee down loaded from PIDB's Website.	As we have downloaded the tender from website, as per NIT if tender is downloaded from website, fees to be submitted in the form of DD in favour of Punjab Infrastructure Development Board whereas Cl.3 of ITB states that the DD shall be in favour of "The Chief General Manager, Punjab Infrastructure Development Board", please clarify.	DD of Rs. 10000/- as documents fee shall be in favour of "Punjab Infrastructure Development Board". Payable at Chandigarh. Corrigendum being issued.
2.	-	-	Period of completion	As per the said clause the Time period is 15 months. Being lump sum tender sufficient time is required for the activities like soil investigation, preparation and approval of design and drawings etc. therefore, considering the scope and location of work, time period of 15 months is insufficient which shall be revised to 24 months.	As per DNIT.
3.	Table	5	Amount of Bid Security and cost of document	In the table amount of bid security and cost of document are given as Rs.1900 lacs and Rs.38 lacs respectively this seems to be typographical error so please clarify.	It is clarified that bid security is Rs.38 lacs and cost of document is Rs.10,000/- Corrigendum being issued.
4.	Sr.No.3 of Cl.4.8	10	-	With respect to above clause, considering estimated cost of Rs.38.00 crore the cash flow capability equivalent to 4.00 crores required to be managed by contractor. Generally the investment to be made by the Contract is @ 5% in addition to mobilization advance provided by the client. Therefore, this amount shall be restricted to 5% i.e. 1.90 crore.	As per DNIT
5.	Cl. 10.2 of ITB	12	Minutes of pre-bid meeting	It is mentioned that minutes of pre-bid meeting will be transmitted to all purchaser of the documents. What will happen in case bidder has downloaded the documents from website. Minutes of meeting shall also be uploaded on the website.	The minutes of pre-bid meeting shall be uploaded on PIDB website.
6.	Cl.16 of ITB	13	Form of bid security	Bid security shall also be accepted in the form of Bank Guarantee issued by Nationalized/ Scheduled Banks including banks promoted by All India Financial Institutions like HDFC, ICICI etc.	As per DNIT

3

[Handwritten signature]

7.	Cl. 34.1 of ITB	19	Form Performance guarantee.	of	Considering the cost of project the performance security shall be limited to 2% of contract price.	As per DNIT
8.	Contractors bid	39	Bill of quantity and appointment of adjudicator.	of	It is given that Contractor has to give his offer to execute the work based on bill of quantities accompanying this bid as this is Lump Sum contract please clarify which Bill of Quantities. Also in 3 rd para it is given that "We accept appointment of _____ as the Adjudicator. Please clarify what is to be filled in the blank space.	As per DNIT Provision for Dispute Review Expert has been kept in the Contract Data Page 77 at Sr. No. 3.
9.	C. 37.1 & 37.2 of conditions of contract	64	Bill of quantities.		As this is a lumpsum contract only one figure is to be quoted, then please clarify @ operation of this clause.	As per DNIT.
10.	Cl. 43.1 of conditions of contract	66 of conditions of contract	Payment		a. 90% payment of Running account bills shall be released within 10 days after submission of bills. This period shall be considered after submission of bill by contractor and not certification of bills by client. Balance payment shall be released within 15 days. b. Interest on delayed payments - interest @ SBI PLR + 2% shall be paid on delayed payments.	As per DNIT
11.	Cl. 50 of conditions of contract	68	Bonus		The construction period given is 15 months. In this clause bonus is linked with 12 months. If the contractor achieves completion within stipulated period, the bonus shall be paid as applicable.	Corrigendum being issued..
12.	Cl. B (a) of conditions of contract	80	Road signage etc.		Please provide No. to be provided for the items mentioned in (i), (ii), (iii) & (iv) under this clause i.e. for road signage.	Detailed Drawing is being issued with corrigendum for providing signage along sharp curves.
13.	Cl. E of conditions of contract	81	Diversion road constructions / widening and strengthening		L Section and Cross Section shall be provided along with proposed RTL and existing levels for exact estimation of quantities of all diversion roads.	As per DNIT. Drawings are already appended with DNIT.
14.	Cl. 27 & 48 of conditions of contract	85/68	Retention money		For smooth progress of work in initial stages the recovery of intentions money shall be made @ 3% interim payments instead of 6% limited to 2% of contract 5 and deduction shall be started after the work done value reaches 50% of the contract value.	As per DNIT
15.	Cl. 32(i) of Contract Data	86	Mobilisation Advance		a. Mobilisation advance shall be released against submission of bank guarantee equivalent to 5% of contract value of the works. It shall not be against collected material and machinery. IInd mobilization advance shall also be released on commencement of works and not against cost of work completed. b. No interest shall be charged on mobilization advance as it is used for executing the same work.	As per DNIT.
16.	Cl 32 (iii)	86	Secured advance		Secured advance shall be 90% of Invoice Value of material reached at the site for particular items like reinforcement steel, etc.	As per DNIT.

2/3

17.	Cl. D of Technical specifications	92	Make of Materials	Since availability of steel from SAIL/RINL/TATA is critical, it shall be allowed to be procured from Authorized Converter with IS certificate.	As per DNIT
18.	-	106	Bill of quantities / schedule of payments	Please clarify the purpose of this form .Whether we are supposed to submit % breakup of various items for billing purpose? Please clarify.	As per DNIT. Refer Page 107.
19.	Schedule S-1	112	Milestones for payments	We shall be allowed to submit break up of percentage of lump sum price as per our estimation for the purpose of billing. At the most range of minimum to maximum percentage allowed for each item shall be given in the bid document and based on that we shall be allowed to submit our break up.	As per DNIT
20.	Form of Bid	115	Form of bid	As this is the lump sum contract, which bill of quantities is mentioned in clause 1.	As per DNIT. All works which are included in scope of work, contract data or otherwise provided in the DNIT and appended drawings.
21	Vol. - iv section 9: drawings	-	Drawings and soil investigation report	Drawing provided are not readable hence these drawings shall be provided in Autocad.	Drawings are already available on website.
22.	-	-	Foundation levels	Foundation levels have not been provided in General Arrangement Longitudinal alignment drawing No. ROB/LC-B-145/Fatehgarh Sahib/ ALI/01. Please provide these levels as it will be a common platform for all bidders and also applicable for applying variation rates if any.	As per DNIT
23.	-	-	Date of submission of tender	The date of submission of tender shall be extended by 21 days from the date of clarification to the above points.	Corrigendum is being issued.

3/3

Sensel
 Executive Engineer,
 Construction Division,
 Punjab PWD B&R Br.,
 Sirhind.