	
	
	PRE-BID MEETING 09.06.2008



Name of work: 
Construction of High Level Bridge over Sutlej river (including approaches) crossing Nurpur Bedi Bunga Sahib Road at Sarai Ka Patan in District Ropar on 09.06.2008 (11.00 A.M).
Clarifications in the pre bid meeting held on 09.06.2008 at 11.00 AM in the Committee Room of Punjab Infrastructure Development Board, SCO 89-90, Sector 34-A, Chandigarh. 
	Sr. no. 
	Ref. Cl.
	Page No. 
	Description 
	Clarification required 
	Clarifications

	1
	4.5 B (a)
	23
	Plant & Equipment to be deployed at site


	Please confirm that the minimum no. of Plant & equipment given in Annexure-I on pg no. 23 of tender document are not mandatory. The contractor can increase or decrease the numbers to suit the proposed construction program and complete the work within contract period.
	As per DNIT

	2.
	48
	58
	Retention 
	The cash securities deducted should be returned on submission of bank guarantee/FDR of equivalent amount to ease out cash flow during construction.
	As per DNIT.

	3
	6
	2
69
	Time Limit: 

Contract Data: 


	Considering the magnitude of work and site condition, we feel the completion time of 15 months provided in NIT is too short. It is requested that the completion time should be made as 18 months.
	As per corrigendum.

	4
	16
	13
	Bid Security 
	Earnest money deposit: Earnest money deposit (EMD) in the form of bank guarantee may be acceptable.
	As per DNIT.

	5.
	26
	77
	Contract Data 

	Price adjustment (refer cl. No. 26 on pg no. 75-77) : we request you to consider the percentages for Price adjustment of Cement as 11% instead of 16% and for steel as 20% instead of 15%
	As per corrigendum.

	6.
	1 (B)
	81
	Technical Specifications 
	Grade of Reinforcement steel (refer pg no. 81): All steel manufactures have stopped manufacturing grade FE415 steel and have shifted to grade FE500. In view of above , we request you to consider steel reinforcement of grade FE-500 instead of grade FE415 as indicated in tender document. 


	As per corrigendum.

	7.
	14.3
	87
	Foundations
	Well foundation should not be mandatory can be allowed to propose pile foundation.
	As per DNIT

	8.
	51.1
	60
	Advance Payment 
	
	As per corrigendum.


