	Consultancy Services for Preparation of Feasibility Cum Preliminary Design for Mohali Expressway
	Clarifications to the Prebid Queires on Request for Proposal



CONSULTANCY SERVICES FOR PREPARATION OF FEASIBILITY-CUM-PRELIMINARY DESIGN (PROJECT REPORT) FOR MOHALI EXPRESSWAY TO BE EXECUTED AS BOT (TOLL) PROJECT ON DBFO PATTERN
	Query No.
	Queries from interested consultants
	Clarifications to the respective queries

	1
	Clause 4.1 on Page 3 specifies that the date of submission of proposal is March 12, 2008 whereasa clause 7 of Data Sheet on page 11 specifies the submission date as March 19, 2008. Please Clarify


	Please refer Serial No. 1 of Corrigendum.

	2
	Form IV specifies the format of the experience certificate that needs to be provided in the proposal document as a proof of the experience as claimed by the firms. We request the Department to kindly remove Form IV as it is difficult at this stage to obtain certificates from various clients, especially keeping in view the submission date. However, we will include experience certificates which we have already received from our clients, as we have been doing so for our submissions to various NHAI / State Government Proposals


	Form IV given page 15 of 83 shall be applicable for firms, which are yet to procure certificates from the clients. For those firms, which have already, received certificate from their clients may submit the same accordingly. The prospective bidder/s who have already procured Client  Certificates (Work Completion Certificates) regarding their experience, which shall include the required information as required in Form IV and shall also submit the authenticated supporting documents about the information which is missing in the already procured certificate/s

	3
	Qualification for the position of Senior Operation System Expert has been given as Graduate Electronics Engineer. We request the Department to kindly relax the education requirements to Graduate Engineer as it is difficult to find electronics engineer having experience as specified in the RFP


	Please refer Serial No. 2 of Corrigendum.


	4
	Qualification for the position of Senior Hydrologist has been given as Civil Engineer with Post Graduate qualification in hydrology / water resources engineering. We request the Department to kindly relax the desired educational qualifications and consider a graduate Civil Engineer having relevant experience for the position.


	Please refer Serial No. 3 of Corrigendum.

	5
	In order to prepare a comprehensive proposal, we request the Department to kindly extend the date of submission by atleast two weeks from the date of issue of minutes to the pre-proposal meeting.


	Please refer Serial No. 1 of Corrigendum.

	6
	Clause 9 (v) on page 49 specifies that there should be two Senior Highway Engineers for the subject project whereas Clause 10 on page 50 specifies 4 man months for the position of Senior Highway Engineer. We request the Department to kindly intimate us the total envisaged man-months for the two senior Highway Engineers.


	Please refer Serial No. 6 of Corrigendum.

	7
	Clause 9 (ii) on page 46 specifies the position of Senior Transport Economist cum BOT Expert for the subject project. However, man-months for the position are not mentioned in the Manning Schedule presented under Clause 10. Please clarify


	Please refer Serial No. 6 of Corrigendum. 

	8
	Submission of RFP is only about 10 working days after the Prebid Meeting, which is considered very short considering the nature and importance of the project. Request you to extend the submission to 31st March 2008


	Please refer Serial No. 1 of Corrigendum.

	9
	As per Form IV on page 15, Format of Client certificate, Instead of this format, can we submit the Work Order/ Completion certificate of various projects with the proposal? Please confirm.


	Only Completion certificate of projects received from your clients shall be submitted in such format so that all information as requested in Form IV shall be made available. The prospective bidder/s who have already procured Client  Certificates (Work Completion Certificates) regarding their experience, which shall include the required information as required in Form IV and shall also submit the authenticated supporting documents about the information which is missing in the already procured certificate/s

	10
	On Page 47, Clause no. 9 (ii) the position Senior Transport Economist cum BOT Expert is mentioned here, but on page 50, clause no 10 in Manning Schedule, the position Senior Transport Economist cum BOT expert & man months are not mentioned. Please confirm.


	Please refer Serial No. 6 of Corrigendum.

	11
	On Page 44, clause no 7. of TOR the total duration for preparation of Project Report is mentioned 4 months. But on page 59, Clause no. 6 (ii) the time period for submission of Final Alignment & Land Acquisition Plan is 45 days after signing the contract. However, Final Alignment Plan will be completed in 45 days but the Land Acquisition Plan takes more time to complete the task due to co-ordination with Revenue Department/patwaris. It is requested to you kindly extend the time for submission of Land Acquisition Plan.


	Land Acquisition Plan for minimum 50% of the length of Expressway shall be submitted within 45 days after signing the contract and within 60 days from the date signing of the contract, the completed Land Acquisition Plan shall be submitted for the entire length of expressway

Please refer Serial No. 5 of Corrigendum.

	12
	On Page 47, Clause no. 9 (v), the position of Senior Highway Engineer (two) is mentioned but on Page no 50, Clause no 10. in Manning Schedule, the man months of Senior Highway Engineer is 4 Months for all 2 nos. or individual, Please confirm


	Please refer Serial No. 6 of Corrigendum. 

	13
	The last date for submission of the proposals as mentioned in Letter of Invitation is 19th March, 2008. You are requested to extend the date of submission of proposal by at least two weeks form the date of issue of our query on RFP document in order to enable us to prepare and submit a comprehensive proposal. 
	Please refer Serial No. 1 of Corrigendum.

	14
	Proposed submission date is 19/03/2008. We request you to make it 31/03/2008


	Please refer Serial No. 1 of Corrigendum.

	15
	Can the same key professional staff be proposed for Mohali and Phagwara Expressway for carrying out works for both the projects with separate sub professional staff and survey and investigation teams?
	Separate key professional staff shall be proposed for Mohali Expressway and Mohali Phagwara for carrying works for respective projects with separate sub professional staff and survey and investigations teams



	16
	Whether village maps in 16%=1 mile scale and satellite imageries in required resolutions be supplied to the consultants or  to be procured? In the later case the time allowed for the study needs increase


	The appointed Consultant shall procure at its own necessary village maps from the concerned agency. However, PWD (B&R)/PIDB will offer facilitation only in terms of any official communication, if required.

	17 
	Whether topographic survey width is 160 m in all cases (Page 36 of 83)


	No Change, as per RFP document

	18
	Preliminary design includes all clearances of EIA and RAP (Page 37 of 83). The time allotted (4 months) may not be sufficient for this work


	No Change, as per RFP document

	19
	Number of Sr. Highway Engineer required is 1 or 2 (page 47 and 50 of 83) 


	Number of Sr. Highway Engineer is two

	20
	Whether TL to be posted in Chandigarh ( page 66of 83) 
	Team Leader has to be posted in Chandigarh

Please refer Serial No. 7 of Corrigendum.
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