From 



The Executive Engineer, 



Construction Division, 



Pb. PWD B&R Branch, 
Ropar
To 



______________________________


______________________________


______________________________


Memo no.






Dated:       /06/2008

Subject:
Construction of High Level Bridge Over Sutlej River (Including approaches) crossing  Nurpur Bedi Bunga Sahib road at Sarai Ka Pattan in District Rupnagar (Punjab). 



Subsequent to the issues raised by the participants in the pre-bid meeting held on 09.06.2008 and on account of corrections, the following amendments are herewith issued in the DNIT of the above noted work which may please be considered while submitting the tenders: 
	Page No.
	Item
	Already Published in the DNIT
	Modified Version

	2
	Time limit 
	15 months 
	18 months 

	60
	Advance Payment Clause 51.1
	The Engineer shall make advance payment to the contractor of the amount stated in the Contract Data by the date stated in the Contract data against provision by the contractor of an unconditional Bank Guarantee in a form and by a bank acceptable to the Engineer on behalf of the Engineer in amounts and currencies equal to the advance payment. The guarantee shall remain effective unitl the advance payment has been repaid. The advance payment shall be paid to the contractor at an interest rate of 12% per annum.
	The Engineer on behalf of the Employer shall make advance payment to the Contractor of the amounts stated in the Contract Data by the date stated in the contract Data against provision by the contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the Engineer on behalf of the Employer  in amounts and currencies equal to the advance payment. The guarantee shall remain effective until the advance payment has been repaid. But the amount of the guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall be charged at the rate of 12% per annum on the advance payment”

	69
	Contract Data Clause 6
	The intended completion date for the whole of the work is 15 months after start  date……………………
	The intended completion date for the whole of the works is 18 months after start date……………………

	77
	Contract Data
Clause 26
	……………………..

The following percentage will govern the price adjustment for the entire contract:

……………….
2. Cement    –          PC      16%

3. Steel        –          PS      15%
………………

	………………

The following percentage will govern the price adjustment for the entire contract:

……………….
2. Cement    –          PC      11%

3. Steel        –          PS      20%
………………

	81
	Technical Specifications Clause 1 b
	(B) Makes of Materials

………………. 

Steel : 
Fe 415 grade TMT bars of SAIL / RINL/ TATA 
……………….
	(B) Makes of Materials

………………. 

Steel : 
Fe 415/Fe 500 grade TMT bars of SAIL / RINL/ TATA 
……………….


All other terms and conditions as stated in the DNIT remain unaltered. A copy of this corrigendum and clarification given in pre-bid meeting (copy enclosed) should also be submitted, duly signed, as a part of the bid. Contents of the letter no.4144-51 dated 10.06.2008 are withdrawn.


It may be noted that the date of submission of bid has been changed on 26.06.2008. 

DA/Clarification of pre-bid meeting





Executive Engineer, 





Construction Division, 





Pb. PWD B&R Branch, 



Rupnagar.

Endst. No. 








Dated:       /06/2008 

Copy of above is forwarded to the following for information and necessary action: 

1. The Managing Director, Punjab Infrastructure Development Board, Chandigarh.

2. The Chief Engineer (IP), Punjab PWD B&R Branch, Chandigarh.

3. The Superintending Engineer, Construction Circle,   Pb. PWD B&R Branch, Chandigarh. 










Executive Engineer, 





Construction Division, 





Pb. PWD B&R Branch, 



Rupnagar.

CORRIGENDUM
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